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100-06 6" SDR 35 PVC Sanitary Sewer Laterals 403 704 1,840 110 210 0 3,267 LNFT
100-08 8" SDR 35 PVC Sanitary Sewer Main 364 659 364 0 335 0 1,723 LNFT
100-24 24" PS46 PVC Sanitary Sewer Main 0 0 35 0 0 0 35 LNFT
100-30 30" PS46 PVC Sanitary Sewer Main 0 0 481 0 0 0 481 LNFT
101-42 42" Class III Reinforced Concrete Sanitary Sewer Main 0 0 15 0 0 0 15 LNFT
102-30 30" Sanitary Sewer Main 0 0 1,011 0 0 0 1,011 LNFT
102-36 36" Sanitary Sewer Main 0 0 534 0 0 0 534 LNFT

110-04
4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & Cover, 
Complete in Place 4 2 3 0 4 0 13 EACH

110-05
5 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & Cover, 
Complete in Place 0 0 2 0 0 0 2 EACH

110-06
6 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & Cover, 
Complete in Place 0 0 2 0 0 0 2 EACH

112-05
5 Ft Dia Standard Precast Sanitary Sewer Outside Drop Manhole Including: Frame 
& Cover, Complete in Place 0 0 1 0 0 0 1 EACH

114-95 6.67'x4' Sanitary Manhole 125 0 0 1 0 0 0 1 EACH
114-96 8'x8' Sanitary Vault 120 0 0 1 0 0 0 1 EACH
120-01 Core and Connect to Existing Sanitary Sewer Manhole (8" Pipe) 0 0 1 0 0 0 1 EACH
120-21 Connect to Existing Sanitary Sewer Main 0 2 3 0 1 0 6 EACH
120-22 Concrete Collars for Pipe 0 0 2 0 0 0 2 EACH
120-95 Connect Sanitary Lateral to Existing Main 1 0 0 0 0 0 1 EACH
121-01 Seal Existing Sanitary Sewer Main 0 0 2 0 1 0 3 EACH
121-02 Abandon Existing Sanitary Sewer Manhole 1 1 8 0 1 0 11 EACH
121-03 Abandoned Sanitary Sewer Fill (Cellular Concrete or Sand) 0 0 59 0 0 0 59 CUYD
121-04 Remove Existing Sanitary Sewer 0 0 346 0 0 0 346 LNFT

122-04
Neenah Foundry R-1550 (9") Sanitary Manhole Frame & Cover Including 
Adjusting Rings 0 0 1 0 0 0 1 EACH

124-04 2" Polystyrene Insulation - Sanitary Sewer 24 0 0 0 2,668 0 2,692 SQFT
124-95 Sanitary Sewer Bypass at Macy Street and Rees Street 0 0 1 0 0 0 1 LPSM
124-96 Sanitary Sewer Bypass at Sibley Street 0 0 1 0 0 0 1 LPSM
124-97 Sanitary Sewer Bypass at Follett Street 0 0 1 0 0 0 1 LPSM
124-98 Sanitary Sewer Drop on Existing Manhole 0 0 1 0 0 0 1 EACH
200-10 10" Storm Sewer Pipe 0 43 0 0 0 0 43 LNFT
200-12 12" Storm Sewer Pipe 0 725 245 0 0 0 970 LNFT
200-15 15" Storm Sewer Pipe 0 0 96 0 0 0 96 LNFT
200-18 18" Storm Sewer Pipe 0 0 305 0 0 0 305 LNFT
201-12 12" Class III Reinforced Concrete Storm Sewer 290 9 710 680 0 0 1,690 LNFT
201-15 15" Class III Reinforced Concrete Storm Sewer 244 0 117 0 0 0 361 LNFT
201-18 18" Class III Reinforced Concrete Storm Sewer 0 0 196 0 0 0 196 LNFT



Pay Item Item Description-USC Carpenter W. Cotton Doty Garfield Star Lighthouse Total UNIT_E
201-21 21" Class III Reinforced Concrete Storm Sewer 0 0 187 0 0 0 187 LNFT
201-30 30" Class III Reinforced Concrete Storm Sewer 0 0 47 0 0 0 47 LNFT
202-18 18" Class IV Reinforced Concrete Storm Sewer 0 0 505 0 0 0 505 LNFT
204-06 6" SDR 35 PVC Storm Sewer Laterals 114 219 687 110 178 0 1,308 LNFT
204-36 36" PS46 PVC Storm Sewer Main 0 0 56 0 0 0 56 LNFT
208-12 12" Class V Reinforced Concrete Storm Sewer 170 0 0 0 544 0 713 LNFT

215-04
4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame & Cover, 
Complete in Place 0 3 1 0 0 0 4 EACH

216-04
4 Ft Dia Standard Precast Storm Sewer Manhole With Flat Top Including: Frame & 
Cover, Complete in Place 0 3 10 2 3 0 18 EACH

216-05
5 Ft Dia Standard Precast Storm Sewer Manhole With Flat Top Including: Frame & 
Cover, Complete in Place 0 0 1 0 0 0 1 EACH

216-24
4 Ft Dia Standard Precast Storm Sewer Manhole With Flat Top Including: Type 
"H" Catch Basin Frame (R-3067) & Grate, Complete in Place 2 0 0 0 0 0 2 EACH

217-01
Type "H" Catch Basin Including: Frame (R-3067) & Grate (Type-R), Complete in 
Place 8 4 27 5 3 0 47 EACH

217-02
Type "H" Catch Basin Including: Frame (R-3067) & Grate (Type-L), Complete in 
Place 2 0 3 2 2 0 9 EACH

220-06
6 Ft Dia Precast Storm Sewer Manhole with 4 Ft Sump Including: Frame & Cover, 
Complete in Place 1 0 2 2 0 0 5 EACH

220-08
8 Ft Dia Precast Storm Sewer Manhole with 4 Ft Sump Including: Frame & Cover, 
Complete in Place 0 0 1 0 0 0 1 EACH

230-01 Connect to Existing Storm Sewer Structure (Existing Opening) 0 1 2 1 0 0 4 EACH
230-02 Connect to Existing Storm Sewer Structure (New Connection) 0 0 5 0 1 0 6 EACH
230-04 Connect to Existing Storm Sewer Main 1 1 0 3 2 0 7 EACH
230-05 Connect to Existing Storm Lateral 2 0 1 0 0 0 3 EACH
230-06 Concrete Collars for Pipe 0 1 3 0 1 0 5 EACH
231-01 Abandon and Seal Existing Catch Basin 7 0 15 0 2 0 24 EACH
231-02 Abandon Existing Storm Manhole 3 0 7 0 0 0 10 EACH
231-03 Seal Existing Storm Sewer Main 0 0 4 0 0 0 4 EACH
231-05 Abandoned Storm Sewer Fill (Cellular Concrete or Sand) 0 0 10.7 0 0 0 10.7 CUYD
232-01 Adjust Existing Storm Manhole or Catch Basin Rings and Frame 0 0 0 1 0 0 1 EACH
232-02 Rebuild Existing Storm Manhole 0 0 1 0 0 0 1 EACH

232-04
Neenah Foundry R-1550 (9") Storm Manhole Frame and Cover Including 
Adjusting Rings 0 0 5 0 0 0 5 EACH

232-07 Neenah Foundry R-3067 Catch Basin Frame and Cover Including Adjusting Rings 0 0 0 1 0 0 1 EACH
233-10 10" Storm Sewer Bulkhead 0 1 0 0 0 0 1 EACH
233-12 12" Storm Sewer Bulkhead 0 2 0 0 0 0 2 EACH
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233-15 15" Storm Sewer Bulkhead 0 0 1 0 0 0 1 EACH
312-02 Inlet Protection - Type B 0 0 0 0 1 0 1 EACH
312-04 Inlet Protection - Type D 10 4 0 13 3 0 30 EACH
312-06 Inlet Protection - Type D-M 12 4 60 7 5 0 88 EACH
312-08 Inlet Protection - Pod Type 0 0 0 0 1 0 1 EACH
400-04 4" PVC DR18 Water Main 0 0 56 0 0 0 56 LNFT
400-06 6" PVC DR18 Water Main 115 11 862 336 305 0 1,629 LNFT
400-08 8" PVC DR18 Water Main 0 853 2,872 239 428 0 4,392 LNFT
400-12 12" PVC DR18 Water Main 12 0 80 0 0 0 92 LNFT
401-06 6" Ductile Iron Water Main 0 0 13 0 0 0 13 LNFT
401-08 8" Ductile Iron Water Main 0 0 75 0 0 0 75 LNFT
406-04 Connect to Existing 4" Water Main 0 0 3 0 0 0 3 EACH
406-06 Connect to Existing 6" Water Main 2 0 3 4 4 0 13 EACH
406-08 Connect to Existing 8" Water Main 0 2 5 1 0 0 8 EACH
406-12 Connect to Existing 12" Water Main 6 0 2 0 0 0 8 EACH
407-01 32# Anode Bag 5 0 11 2 3 0 21 EACH
407-02 Temporary 2" Blow Off 1 0 0 2 1 0 4 EACH
407-04 2" Polystyrene Insulation - Water Main and Services 168 0 256 0 0 0 424 SQFT
410-04 4" Water Main Valve and Box 0 0 4 0 0 0 4 EACH
410-06 6" Water Main Valve and Box 3 1 8 2 6 0 20 EACH
410-08 8" Water Main Valve and Box 0 4 11 1 0 0 16 EACH
410-12 12" Water Main Valve and Box 1 0 0 0 0 0 1 EACH
411-12 12"x 6" Tapping Sleeve and Valve 1 0 0 0 0 0 1 EACH
412-03 8"x 8" Cross 0 0 2 0 0 0 2 EACH
413-03 6"x 6" Tee 2 0 1 1 1 0 5 EACH
413-04 8"x 4" Tee 0 0 4 0 0 0 4 EACH
413-05 8"x 6" Tee 0 1 9 1 4 0 15 EACH
413-06 8"x 8" Tee 0 1 11 0 2 0 14 EACH
413-12 12"x 6" Tee 2 0 0 0 0 0 2 EACH
414-04 4"-90° Bend 0 0 3 0 0 0 3 EACH
414-06 6"-90° Bend 2 0 3 1 3 0 9 EACH
414-08 8"-90° Bend 0 0 3 0 0 0 3 EACH
415-04 4"-45° Bend 0 0 2 0 0 0 2 EACH
415-06 6"-45° Bend 4 0 0 0 0 0 4 EACH
415-08 8"-45° Bend 0 0 10 0 0 0 10 EACH
416-06 6"-22½° Bend 1 0 0 0 1 0 2 EACH
416-08 8"-22½° Bend 0 0 10 0 2 0 12 EACH
417-08 8"-11¼° Bend 0 2 0 0 1 0 3 EACH
418-03 8"x 6" Reducer 0 0 1 0 1 0 2 EACH
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419-04 4" Cap on Existing Main 0 0 4 4 0 0 8 EACH
419-06 6" Cap on Existing Main 3 0 3 1 4 0 11 EACH
419-08 8" Cap on Existing Main 0 0 3 0 0 0 3 EACH
420-06 6" Plug 1 2 2 0 0 0 5 EACH
420-08 8" Plug 0 0 9 1 4 0 14 EACH
430-04 1¼" Water Service Including: Corp, Stop, Box Saddle and Union 13 27 54 9 8 0 111 EACH
430-05 1¼" Polyethylene Water Service Pipe 371 863 1,782 313 203 0 3,533 LNFT
440-01 Fire Hydrant 2 1 6 0 2 0 11 EACH
440-02 Abandon Existing Hydrant 1 0 7 0 2 0 10 EACH
500-01 Electrical Access Box, Plastic 12 5 50 8 13 2 90 EACH
500-98 Electrical Access Box, Plastic 18" 2 0 1 0 0 0 3 EACH
500-99 Remove and Replace Existing Electrical Access Box 0 0 2 0 0 0 2 EACH
501-07 Conduit, Schedule 40 PVC, 2" Diameter 1,420 1,620 20,723 915 1,123 575 26,377 LNFT
501-08 Conduit, Schedule 80 PVC, 2" Diameter 252 0 1,963 140 147 0 2,501 LNFT
501-98 Directional Boring Including: 2" Diameter PVC Conduit Schedule 80 0 0 0 0 0 74 74 LNFT
502-01 Electrical Wire 6 AWG 2,345 2,377 12,600 1,362 2,087 1,946 22,718 LNFT
502-02 Electrical Wire 8 AWG 782 792 4,200 454 696 649 7,572 LNFT
502-04 Electrical Wire 12 AWG 300 240 1,080 180 300 180 2,280 LNFT
502-05 Tracer Wire 562 828 1,670 541 574 0 4,174 LNFT
503-01 Electrical Service Meter Pedestal 1 0 1 0 1 0 3 EACH
505-01 Ornamental Street Light Pole and LED Luminaire 5 5 18 3 5 3 39 EACH
505-98 Remove and Replace Pedestrian Push Button 0 0 2 0 0 0 2 EACH
505-99 Remove and Replace Existing Light Pole 0 0 1 0 0 0 1 EACH
600-01 Traffic Control 0 0 1 0 0 0 1 LPSM
601-01 Sidewalk & Driveway Removal 251 248 1,170 198 30 0 1,897 SQYD
601-02 4" Concrete Sidewalk and Carriage Walk 1,901 1,843 10,788 1,638 1,189 0 17,359 SQFT
601-06 6" Concrete Drive Approach & Sidewalk 1,431 3,452 7,924 2,226 1,437 0 16,470 SQFT
601-24 Drilled Sidewalk Bars (#4x12”) 97 164 414 67 70 0 812 EACH
601-29 Detectable Warning Field 13 0 0 0 0 0 13 SQFT
601-30 24"x60" Detectable Warning Field 5 0 38 10 9 0 62 EACH
602-01 Sawcut Asphalt Pavement 156 66 177 136 161 0 696 LNFT
602-02 Sawcut Concrete Pavement 15 0 289 94 89 0 487 LNFT
603-20 30" Concrete Curb & Gutter - Standard 1,092 1,625 4,127 1,099 1,048 0 8,990 LNFT
603-27 36" Concrete Curb & Gutter - Standard 126 0 754 125 187 0 1,192 LNFT
603-35 Remove & Replace 24" Concrete Curb & Gutter 0 0 0 0 20 0 20 LNFT
603-50 Drilled Tie Bars (#6x 12") 0 0 0 0 25 0 25 EACH
603-51 Drilled Dowel Bars (1"x 18") 0 0 25 0 0 0 25 EACH
603-52 Drilled Dowel Bars (1¼"x 18") 0 0 89 40 0 0 129 EACH
603-54 Drilled Tie Bars (#4x 12") 16 8 106 18 12 0 160 EACH
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604-01 3" Asphalt Driveway and Trail 0 0 47 0 0 0 47 SQYD
604-02 6" Gravel Driveway 0 17 23 0 0 0 40 SQYD
605-06 Common Excavation 810 1,296 5,327 1,017 1,176 0 9,626 CUYD

605-07
6" Deep Excavation Below Subgrade & Crushed Aggregate Base Course Backfill - 
3" Dense Base (Areas to be Determined by Engineer) 617 676 2,072 556 450 0 4,372 SQYD

606-01 4" Topsoil, Seed, Fertilizer, & Hydromulch 691 1,287 3,572 977 1,012 91 7,630 SQYD
606-06 Restoration Watering 12 22 60 16 17 2 129 TGAL
607-95 Remove and Replace Landscaping at 417 Doty Street 0 0 1 0 0 0 1 LPSM
608-01 Common Excavation (Asphalt Alt) 600 454 1,822 549 412 0 3,838 CUYD
608-12 6" Crushed Aggregate Base Course - 1¼" Dense Base (Asphalt Alt) 0 0 977 215 122 0 1,314 SQYD
608-14 8" Crushed Aggregate Base Course - 1¼" Dense Base  (Asphalt Alt) 2,542 2,705 10,629 2,223 2,170 0 20,268 SQYD
608-18 6" Crushed Aggregate Base Course -  3" Dense Base (Asphalt Alt) 2,470 2,705 10,093 2,223 2,170 0 19,660 SQYD
608-32 2½" Asphalt Binder Course (Asphalt Alt) 2,064 2,524 8,725 1,806 2,035 0 17,155 SQYD
608-42 2" Asphalt Surface Course (Asphalt Alt) 2,064 2,524 8,725 1,806 2,035 0 17,155 SQYD
608-51 7" Concrete Pavement (Asphalt Alt) 0 0 71 0 113 0 185 SQYD
608-52 8" Concrete Pavement (Asphalt Alt) 0 0 531 0 0 0 531 SQYD
608-53 9" Concrete Pavement (Asphalt Alt) 0 0 257 187 0 0 444 SQYD
609-10 5" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt) 2,470 2,705 10,093 2,223 1,802 0 19,293 SQYD
609-12 6" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt) 0 0 977 215 122 0 1,314 SQYD
609-14 8" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt) 73 0 536 0 368 0 976 SQYD
609-18 6" Crushed Aggregate Base Course -  3" Dense Base (Concrete Alt) 0 0 0 0 368 0 368 SQYD
609-32 2½" Asphalt Binder Course (Concrete Alt) 0 0 438 0 347 0 785 SQYD
609-42 2" Asphalt Surface Course (Concrete Alt) 0 0 438 0 347 0 785 SQYD
609-51 7" Concrete Pavement (Concrete Alt) 2,064 2,524 8,358 1,806 1,802 0 16,555 SQYD
609-52 8" Concrete Pavement (Concrete Alt) 0 0 531 0 0 0 531 SQYD
609-53 9" Concrete Pavement (Concrete Alt) 0 0 257 187 0 0 444 SQYD
609-81 Drilled Dowel Bars (1¼"x 18") (Concrete Alt) 0 0 0 40 0 0 40 EACH


